for the following PROJECT:
(Name and location or address)

University of Maine System Project

THE OWNER:
(Name, legal status and address)

University of Maine System
16 Central Street
Bangor, ME 04401-5106

THE ARCHITECT:
(Name, legal status and address)

THE AGREEMENT
This Standard Form of Architect’s Services is part of or modifies the accompanying Owner-Architect Agreement (hereinafter, the Agreement) dated the day of in the year .
(In words, indicate day, month and year.)

TABLE OF ARTICLES

1  INITIAL INFORMATION
2  SCOPE OF ARCHITECT’S BASIC SERVICES
3  ADDITIONAL SERVICES
4  OWNER’S RESPONSIBILITIES
5  COST OF THE WORK
6  COMPENSATION
7  ATTACHMENTS AND EXHIBITS

ARTICLE 1  INITIAL INFORMATION
§ 1.1 This Agreement is based on the Initial Information set forth in Article 1 and in optional Exhibit A, Initial Information:
(Complete Exhibit A, Initial Information and incorporate it into this services document at Section 7.1, or state below Initial Information such as details of the Project’s site and program, Owner’s contractors and consultants, Architect’s consultants, Owner’s budget for the Cost of the Work, authorized representatives, anticipated procurement method, and other information relevant to the Project.)

ADDITIONS AND DELETIONS:
The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An Additions and Deletions Report that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

This document provides the Architect’s scope of services only and must be used with an owner-architect agreement. It may be used with AIA Document B102™-2007, Standard Form of Agreement Between Owner and Architect without a Predefined Scope of Architect’s Services, to provide the Architect’s sole scope of services, or with B102 in conjunction with other standard form services documents. It may also be used with G802™-2007, Amendment to the Professional Services Agreement, to create a modification to any owner-architect agreement.
§ 1.2 The Owner’s anticipated dates for commencement of construction and Substantial Completion of the Work are set forth below:
   .1 Commencement of construction date:

   .2 Substantial Completion date:

§ 1.3 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that such
information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
schedule, the Architect’s services and the Architect’s compensation.

ARTICLE 2 SCOPe OF ARCHITECT’S BASIC SERVICES
§ 2.1 The Architect’s Basic Services consist of those described in Article 2 and include usual and customary
structural, mechanical, and electrical engineering services. Services not set forth in Article 2 are Additional Services.

§ 2.1.1 The Architect shall manage the Architect’s services, consult with the Owner, research applicable design
criteria, attend Project meetings, communicate with members of the Project team and report progress to the Owner.

§ 2.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants. The Architect shall be entitled to rely on the accuracy and completeness of services and information
furnished by the Owner and the Owner’s consultants. The Architect shall provide prompt written notice to the Owner
if the Architect becomes aware of any error, omission or inconsistency in such services or information.

§ 2.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information. The
schedule shall include allowances for periods of time required for the Owner’s review, for the performance of the
Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once
approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, be exceeded by
the Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, if necessary, as the Project
proceeds until the commencement of construction.

§ 2.1.4 The Architect shall not be responsible for an Owner’s directive or substitution made without the Architect’s
approval.

§ 2.1.5 The Architect shall, at appropriate times, contact the governmental authorities required to approve the
Construction Documents and the entities providing utility services to the Project. In designing the Project, the
Architect shall respond to applicable design requirements imposed by such governmental authorities and by such
entities providing utility services.

§ 2.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project.

§ 2.2 SCHEMATIC DESIGN PHASE SERVICES
§ 2.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws,
codes, and regulations applicable to the Architect’s services.

§ 2.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of
the Work, Project site, and the proposed procurement or delivery method and other Initial Information, each in terms
of the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of any
inconsistencies discovered in the information, and (2) other information or consulting services that may be reasonably
needed for the Project.
§ 2.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner alternative approaches to design and construction of the Project, including the feasibility of incorporating environmentally responsible design approaches. The Architect shall reach an understanding with the Owner regarding the requirements of the Project.

§ 2.2.4 Based on the Project’s requirements agreed upon with the Owner, the Architect shall prepare and present for the Owner’s approval a preliminary design illustrating the scale and relationship of the Project components.

§ 2.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other documents including a site plan, if appropriate, and preliminary building plans, sections and elevations, and may include some combination of study models, perspective sketches, or digital modeling. Preliminary selections of major building systems and construction materials shall be noted on the drawings or described in writing.

§ 2.2.5.1 The Architect shall consider environmentally responsible design alternatives, such as material choices and building orientation, together with other considerations based on program and aesthetics, in developing a design that is consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain other environmentally responsible design services under Article 3.

§ 2.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together with other considerations based on program and aesthetics in developing a design for the Project that is consistent with the Owner’s program, schedule and budget for the Cost of the Work.

§ 2.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with Section 5.3.

§ 2.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s approval.

§ 2.3 DESIGN DEVELOPMENT PHASE SERVICES

§ 2.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and describe the development of the approved Schematic Design Documents and shall consist of drawings and other documents including plans, sections, elevations, typical construction details, and diagrammatic layouts of building systems to fix and describe the size and character of the Project as to architectural, structural, mechanical and electrical systems, and such other elements as may be appropriate. The Design Development Documents shall also include outline specifications that identify major materials and systems and establish in general their quality levels.

§ 2.3.2 The Architect shall update the estimate of the Cost of the Work.

§ 2.3.3 The Architect shall submit the Design Development documents to the Owner, advise the Owner of any adjustments to the estimate of the Cost of the Work, and request the Owner’s approval.

§ 2.4 CONSTRUCTION DOCUMENTS PHASE SERVICES

§ 2.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the further development of the approved Design Development Documents and shall consist of Drawings and Specifications setting forth in detail the quality levels of materials and systems and other requirements for the construction of the Work. The Owner and Architect acknowledge that in order to construct the Work the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and other similar submittals, which the Architect shall review in accordance with Section 2.6.4.

§ 2.4.2 The Architect shall incorporate into the Construction Documents the design requirements of governmental authorities having jurisdiction over the Project.
§ 2.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) bidding and procurement information that describes the time, place and conditions
of bidding, including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3)
the Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall
also compile a project manual that includes the Conditions of the Contract for Construction and Specifications and
may include bidding requirements and sample forms.

§ 2.4.4 The Architect shall update the estimate for the Cost of the Work.

§ 2.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to
the estimate of the Cost of the Work, take any action required under Section 5.5, and request the Owner’s approval.

§ 2.5 BIDDING OR NEGOTIATION PHASE SERVICES
The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s approval
of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive bids or
negotiated proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful bid or
proposal, if any; and (4) awarding and preparing contracts for construction.

§ 2.5.2 COMPETITIVE BIDDING
§ 2.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 2.5.2.2 The Architect shall assist the Owner in bidding the Project by
1. procuring the reproduction of Bidding Documents for distribution to prospective bidders;
2. distributing the Bidding Documents to prospective bidders requesting their return upon completion of
   the bidding process, and maintaining a log of distribution and retrieval of and the amounts of deposits,
   if any, received from and returned to prospective bidders;
3. organizing and conducting a pre-bid conference for prospective bidders;
4. preparing responses to questions from prospective bidders and providing clarifications and
   interpretations of the Bidding Documents to all prospective bidders in the form of addenda; and
5. organizing and conducting the opening of the bids, and subsequently documenting and distributing the
   bidding results, as directed by the Owner.

§ 2.5.2.3 The Architect shall consider requests for substitutions, if the Bidding Documents permit substitutions, and
shall prepare and distribute addenda identifying approved substitutions to all prospective bidders.

§ 2.5.3 NEGOTIATED PROPOSALS
§ 2.5.3.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents.

§ 2.5.3.2 The Architect shall assist the Owner in obtaining proposals by
1. procuring the reproduction of Proposal Documents for distribution to prospective contractors, and
   requesting their return upon completion of the negotiation process;
2. organizing and participating in selection interviews with prospective contractors; and
3. participating in negotiations with prospective contractors, and subsequently preparing a summary
   report of the negotiation results, as directed by the Owner.

§ 2.5.3.3 The Architect shall consider requests for substitutions, if the Proposal Documents permit substitutions, and
shall prepare and distribute addenda identifying approved substitutions to all prospective contractors.

§ 2.6 CONSTRUCTION PHASE SERVICES
§ 2.6.1 GENERAL
§ 2.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth
below and in AIA Document A201–2007, General Conditions of the Contract for Construction. If the Owner and
Contractor modify AIA Document A201–2007, those modifications shall not affect the Architect’s services under this
Agreement unless the Owner and the Architect amend this Agreement.

§ 2.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The Architect
shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The Architect shall
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the Architect be responsible for the Contractor’s failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have control over or charge of, and shall not be responsible for, acts or omissions of the Contractor or of any other persons or entities performing portions of the Work.

§ 2.6.1.3 Subject to Section 3.3, the Architect’s responsibility to provide Construction Phase services commences with the award of the Contract for Construction and terminates on the date the Architect issues the final Certificate for Payment.

§ 2.6.2 EVALUATIONS OF THE WORK
§ 2.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required in Section 3.3.3, to become generally familiar with the progress and quality of the portion of the Work completed, and to determine, in general, if the Work observed is being performed in a manner indicating that the Work, when fully completed, will be in accordance with the Contract Documents. However, the Architect shall not be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On the basis of the site visits the Architect shall keep the Owner reasonably informed about the progress and quality of the portion of the Work completed, and report to the Owner (1) known deviations from the Contract Documents and from the most recent construction schedule submitted by the Contractor, and (2) defects and deficiencies observed in the Work.

§ 2.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or testing of the Work in accordance with the provisions of the Contract Documents, whether or not such Work is fabricated, installed or completed. However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, material and equipment suppliers, their agents or employees or other persons or entities performing portions of the Work.

§ 2.6.2.3 The Architect shall inspect and decide matters concerning performance under, and requirements of, the Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 2.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of and reasonably inferable from the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the Contract Documents.

§ 2.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that term is defined in AIA Document A201—2007, the Architect shall render initial decisions on Claims between the Owner and Contractor as provided in the Contract Documents.

§ 2.6.3 CERTIFICATES FOR PAYMENT TO CONTRACTOR
§ 2.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the Architect’s evaluation of the Work as provided in Section 2.6.2 and on the data comprising the Contractor’s Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has progressed to the point indicated and that the quality of the Work is in accordance with the Contract Documents. The foregoing representations are subject (1) to an evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, (2) to results of subsequent tests and inspections, (3) to correction of minor deviations from the Contract Documents prior to completion, and (4) to specific qualifications expressed by the Architect.

§ 2.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from
Subcontractors and material suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment, or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of the Contract Sum.

§ 2.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 2.6.4 SUBMITTALS
§ 2.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold approval. The Architect’s action in reviewing submittals shall be taken in accordance with the approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to permit adequate review.

§ 2.6.4.2 In accordance with the Architect-approved submittal schedule, the Architect shall review and approve or take other appropriate action upon the Contractor’s submittals such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with information given and the design concept expressed in the Contract Documents. Review of such submittals is not for the purpose of determining the accuracy and completeness of other information such as dimensions, quantities, and installation or performance of equipment or systems, which are the Contractor’s responsibility. The Architect’s review shall not constitute approval of safety precautions or, unless otherwise specifically stated by the Architect, of any construction means, methods, techniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is a component.

§ 2.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or certifications by a design professional related to systems, materials or equipment, the Architect shall specify the appropriate performance and design criteria such that services must satisfy. The Architect shall review shop Drawings and other submittals related to the Work designed or certified by the design professional retained by the Contractor that bear such professional’s seal and signature when submitted to the Architect. The Architect shall be entitled to rely upon the adequacy, accuracy and completeness of the services, certifications and approvals performed or provided by such design professionals.

§ 2.6.4.4 Subject to the provisions of Section 3.3, the Architect shall review and respond to requests for information about the Contract Documents. The Architect shall set forth in the Contract Documents the requirements for requests for information. Requests for information shall include, at a minimum, a detailed written statement that indicates the specific Drawings or Specifications in need of clarification and the nature of the clarification requested. The Architect’s response to such requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable promptness. If appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in response to requests for information.

§ 2.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in accordance with the requirements of the Contract Documents.

§ 2.6.5 CHANGES IN THE WORK
§ 2.6.5.1 The Architect may authorize minor changes in the Work that are consistent with the intent of the Contract Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to the provisions of Section 3.3, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s approval and execution in accordance with the Contract Documents.

§ 2.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 2.6.6 PROJECT COMPLETION
§ 2.6.6.1 The Architect shall conduct inspections to determine the date or dates of Substantial Completion and the date of final completion; issue Certificates of Substantial Completion; receive from the Contractor and forward to the Owner, for the Owner’s review and records, written warranties and related documents required by the Contract Documents and assembled by the Contractor; and issue a final Certificate for Payment based upon a final inspection indicating the Work complies with the requirements of the Contract Documents.

Init. / 

AIA Document B201™ – 2007 (formerly B141™ – 1997 Part 2). Copyright © 1917, 1926, 1948, 1951, 1953, 1956, 1961, 1963, 1966, 1967, 1970, 1974, 1977, 1997, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 09:03:53 on 05/03/2010 under Order No.0553161408_1 which expires on 07/03/2010, and is not for resale. (848166394)
§ 2.6.6.2 The Architect's inspections shall be conducted with the Owner to check conformance of the Work with the requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the Contractor of Work to be completed or corrected.

§ 2.6.6.3 When the Work is found to be substantially complete, the Architect shall inform the Owner about the balance of the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if any, for final completion or correction of the Work.

§ 2.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1) consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2) affidavits, receipts, releases and waivers of liens or bonds indemnifying the Owner against liens; and (3) any other documentation required of the Contractor under the Contract Documents.

§ 2.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion, the Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility operations and performance.

ARTICLE 3 ADDITIONAL SERVICES

§ 3.1 Additional Services listed below are not included in Basic Services but may be required for the Project. The Architect shall provide the listed Additional Services only if specifically designated in the table below as the Architect's responsibility, and the Owner shall compensate the Architect as provided in Section 6.2. (Designate the Additional Services the Architect shall provide in the second column of the table below. In the third column indicate whether the service description is located in Section 3.2 or in an attached exhibit. If in an exhibit, identify the exhibit.)

<table>
<thead>
<tr>
<th>Additional Services</th>
<th>Responsibility (Architect, Owner or Not Provided)</th>
<th>Location of Service Description (Section 3.2 below or in an exhibit attached to this document and identified below)</th>
</tr>
</thead>
<tbody>
<tr>
<td>§ 3.1.1 Programming</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.2 Multiple preliminary designs</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.3 Measured drawings</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.4 Existing facilities surveys</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.5 Site Evaluation and Planning (B203™–2007)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.6 Building information modeling</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.7 Civil engineering</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.8 Landscape design</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.9 Architectural Interior Design (B252™–2007)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.10 Value Analysis (B204™–2007)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.11 Detailed cost estimating</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.12 On-site project representation</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.13 Conformed construction documents</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.14 As-designed record drawings</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.15 As-constructed record drawings</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.16 Post occupancy evaluation</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.17 Facility Support Services (B210™–2007)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.18 Tenant-related services</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.19 Coordination of Owner's consultants</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.20 Telecommunications/data design</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.21 Security Evaluation and Planning (B206™–2007)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.22 Commissioning (B211™–2007)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.23 Extensive environmentally responsible design</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.24 LEED® Certification (B214™–2007)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.25 Fast-track design services</td>
<td></td>
<td></td>
</tr>
<tr>
<td>§ 3.1.26 Historic Preservation (B205™–2007)</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
§ 3.1.27  Furniture, Furnishings, and Equipment Design (B253™–2007)

§ 3.2 Insert a description of each Additional Service designated above as the Architect’s responsibility, if not further described in an exhibit attached to this document.

§ 3.3 Additional Services may be provided after execution of this Agreement, without invalidating the Agreement. Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this Section 3.3 shall entitle the Architect to compensation pursuant to Section 6.3.

§ 3.3.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not proceed to provide the following services until the Architect receives the Owner’s written authorization:

.1 Services necessitated by a change in the Initial Information, previous instructions or approvals given by the Owner, or a material change in the Project including, but not limited to, size, quality, complexity, the Owner’s schedule or budget for Cost of the Work, or procurement or delivery method;

.2 Services necessitated by the Owner’s request for extensive environmentally responsible design alternatives, such as unique system designs, in-depth material research, energy modeling, or LEED® certification;

.3 Changing or editing previously prepared Instruments of Service necessitated by the enactment or revision of codes, laws or regulations or official interpretations;

.4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of performance on the part of the Owner or the Owner’s consultants or contractors;

.5 Preparing digital data for transmission to the Owner’s consultants and contractors, or to other Owner authorized recipients;

.6 Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner;

.7 Preparation for, and attendance at, a public presentation, meeting or hearing;

.8 Preparation for, and attendance at a dispute resolution proceeding or legal proceeding, except where the Architect is party thereto;

.9 Evaluation of the qualifications of bidders or persons providing proposals;

.10 Consultation concerning replacement of Work resulting from fire or other cause during construction; or

.11 Assistance to the Initial Decision Maker, if other than the Architect.

§ 3.3.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If the Owner subsequently determines that all or parts of those services are not required, the Owner shall give prompt written notice to the Architect, and the Owner shall have no further obligation to compensate the Architect for those services:

.1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule agreed to by the Architect;

.2 Responding to the Contractor’s requests for information that are not prepared in accordance with the Contract Documents or where such information is available to the Contractor from a careful study and comparison of the Contract Documents, field conditions, other Owner-provided information, Contractor-prepared coordination drawings, or prior Project correspondence or documentation;

.3 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s proposals and supporting data, or the preparation or revision of Instruments of Service;

.4 Evaluating an extensive number of Claims as the Initial Decision Maker;

.5 Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to Instruments of Service resulting therefrom; or

.6 To the extent the Architect’s Basic Services are affected, providing Construction Phase Services 60 days after (1) the date of Substantial Completion of the Work or (2) the anticipated date of Substantial Completion, identified in Initial Information, whichever is earlier.

§ 3.3.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional Services. When the limits below are reached, the Architect shall notify the Owner:
.1 ( ) reviews of each Shop Drawing, Product Data item, sample and similar submittal of the Contractor
.2 ( ) visits to the site by the Architect over the duration of the Project during construction
.3 ( ) inspections for any portion of the Work to determine whether such portion of the Work is substantially complete in accordance with the requirements of the Contract Documents
.4 ( ) inspections for any portion of the Work to determine final completion

§ 3.3.4 If the services covered by this Agreement have not been completed within ( ) months of the date of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be compensated as Additional Services.

ARTICLE 4 OWNER’S RESPONSIBILITIES
§ 4.1 The Owner shall establish and periodically update the Owner’s budget for the Project, including (1) the budget for the Cost of the Work as defined in Section 5.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these costs. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the Work, the Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding change in the Project’s scope and quality.

§ 4.2 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the site of the Project, and a written legal description of the site. The surveys and legal information shall include, as applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands; adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and contours of the site; locations, dimensions and necessary data with respect to existing buildings, other improvements and trees; and information concerning available utility services and lines, both public and private, above and below grade, including inverts and depths. All the information on the survey shall be referenced to a Project benchmark.

§ 4.3 The Owner shall furnish services of geotechnical engineers, which may include but are not limited to test borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation, ground corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with written reports and appropriate recommendations.

§ 4.4 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 4.5 Except as otherwise provided in this Agreement, or when direct communications have been specially authorized, the Owner shall endeavor to communicate with the Contractor and the Architect’s consultants through the Architect about matters arising out of or relating to the Contract Documents. The Owner shall promptly notify the Architect of any direct communications that may affect the Architect’s services.

§ 4.6 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. The Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, including the General Conditions of the Contract for Construction.

§ 4.7 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

ARTICLE 5 COST OF THE WORK
§ 5.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all elements of the Project designed or specified by the Architect and shall include contractors’ general conditions costs, overhead and profit. The Cost of the Work does not include the compensation of the Architect, the costs of the land, rights-of-way, financing, contingencies for changes in the Work or other costs that are the responsibility of the Owner.

§ 5.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and may be adjusted throughout the Project as required under Sections 4.1, 5.4 and 5.5. Evaluations of the Owner’s budget for the Cost of the Work, the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work prepared by the Architect, represent the Architect’s judgment as a design professional. It is recognized, however, that neither the Architect nor
the Owner has control over the cost of labor, materials or equipment; the Contractor’s methods of determining bid prices; or competitive bidding, market or negotiating conditions. Accordingly, the Architect cannot and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost of the Work or from any estimate of the Cost of the Work or evaluation prepared or agreed to by the Architect.

§ 5.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for design, bidding and price escalation; to determine what materials, equipment, component systems and types of construction are to be included in the Contract Documents; to make reasonable adjustments in the program and scope of the Project; and to include in the Contract Documents alternate bids as may be necessary to adjust the estimated Cost of the Work to meet the Owner’s budget for the Cost of the Work. The Architect’s estimate of the Cost of the Work shall be based on current area, volume or similar conceptual estimating techniques. If the Owner requests detailed cost estimating services, the Architect shall provide such services as an Additional Service under Article 3.

§ 5.4 If the Bidding or Negotiation Phase has not commenced within 90 days after the Architect submits the Construction Documents to the Owner, through no fault of the Architect, the Owner’s budget for the Cost of the Work shall be adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 5.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality or budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 5.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

1. give written approval of an increase in the budget for the Cost of the Work;
2. authorize rebidding or renegotiating of the Project within a reasonable time;
3. terminate in accordance with Section 5.5 of AIA Document B102-2007;
4. in consultation with the Architect, revise the Project program, scope, or quality as required to reduce the Cost of the Work; or
5. implement any other mutually acceptable alternative.

§ 5.7 If the Owner chooses to proceed under Section 5.6.4, the Architect, without additional compensation, shall modify the Construction Documents as necessary to comply with the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services, or the budget as adjusted under Section 6.6.1. The Architect’s modification of the Construction Documents shall be the limit of the Architect’s responsibility under this Article 5.

ARTICLE 6 COMPENSATION

§ 6.1 For the Architect’s Basic Services described under Article 2, the Owner shall compensate the Architect as follows: (Insert amount of, or basis for, compensation.)

§ 6.2 For Additional Services designated in Section 3.1, the Owner shall compensate the Architect as follows: (Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of compensation apply.)

§ 6.3 For Additional Services that may arise during the course of the Project, including those under Section 3.3, during the course of the Project, the Owner shall compensate the Architect as follows: (Insert amount of, or basis for, compensation.)

§ 6.4 Compensation for Additional Services of the Architect’s consultants when not included in Section 6.2 or 6.3, shall be the amount invoiced to the Architect plus a fee of percent (%), or as otherwise stated below:


User Notes: (846166394)
§ 6.5 Where compensation for Basic Services is based on a stipulated sum or percentage of the Cost of the Work, the compensation for each phase of services shall be as follows:

<table>
<thead>
<tr>
<th>Phase</th>
<th>percent (%)</th>
</tr>
</thead>
<tbody>
<tr>
<td>Schematic Design Phase</td>
<td></td>
</tr>
<tr>
<td>Design Development Phase</td>
<td></td>
</tr>
<tr>
<td>Construction Documents</td>
<td></td>
</tr>
<tr>
<td>Phase</td>
<td></td>
</tr>
<tr>
<td>Bidding or Negotiation Phase</td>
<td></td>
</tr>
<tr>
<td>Construction Phase</td>
<td></td>
</tr>
</tbody>
</table>

Total Basic Compensation one hundred percent (%) 100 %

§ 6.6 When compensation is based on a percentage of the Cost of the Work and any portions of the Project are deleted or otherwise not constructed, compensation for those portions of the Project shall be payable to the extent services are performed on those portions, in accordance with the schedule set forth in Section 6.5 based on (1) the lowest bona fide bid or negotiated proposal, or (2) if no such bid or proposal is received, the most recent estimate of the Cost of the Work for such portions of the Project. The Architect shall be entitled to compensation in accordance with this Agreement for all services performed whether or not the Construction Phase is commenced.

§ 6.7 The hourly billing rates for services of the Architect and the Architect’s consultants, if any, are set forth below. The rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices. (If applicable, attach an exhibit of hourly billing rates or insert them below.)

Employee or Category Rate

ARTICLE 7 ATTACHMENTS AND EXHIBITS
The following attachments and exhibits, if any, are incorporated herein by reference:
(List other documents, if any, including Exhibit A, Initial Information, and any exhibits relied on in Section 3.1.)

University of Maine System Supplementary Requirements to AIA Documents B201-2007