

REQUEST FOR QUALIFICATIONS (RFQ) FOR CONSTRUCTION MANAGEMENT AT RISK SERVICES
UNIVERSITY OF MAINE
BLUEBERRY HILL FARM IRRIGATION PROJECT

ADDENDUM 01

January 5, 2026

1.0 RFQ

The due date for submission of qualifications remains unchanged from the initial RFQ.

2.0 Attachments

None

3.0 Questions and Answers

The following is a compilation of the question received, which has been answered by the University.

Question 1: Based on the tentative schedule, it appears that the schematic design might be complete. If this is the case, could we kindly request a copy of it?

Response 1: The schemetic design is not complete. We need the capacity of the irrigation well to move ahead with design. The irrigation well is currently being developed and we expect the capacity to be determined by mid January, 2026,

End of Document