University of Maine System Access Control Solution - RFP # 13-15 ADDENDUM #1 - Modification to Timeline of Key Events

Due to the recent winter storm activity and the delay of finalizing the facility tours we are modifying dates in the Timeline of Key Events as follows.

1.8 Timeline of Key Events

Reference	Institution	Event Name	Event Due Date and
Section	Contact for		Time
	Event		
Section 1, 1.5	Peter St. Michael (207) 621-3119	Facility Tour – University of Maine at Augusta (Augusta and Bangor locations)	January 21, 2015 8:30 a.m. – 12:00 a.m. (Augusta) 1:30 – 4:00 p.m. (Bangor) Robinson Hall 46 University Drive, Augusta.
0 :: 1 1 5	1 ((1) 1 (ME
Section 1, 1.5	Jeff McKay (207) 778-7009	Facility Tour – University of Maine at Farmington	January 22, 2015 9:00 a.m. – 4:30 p.m. Facility Building, 147 Farmington Falls Road
Section 1, 1.5	Adam Thibodeau (207) 780-4751	Facility Tour – University of Southern Maine	January 23, 2015 9:00 a.m. – 11:00 a.m. (25 Bedford St., Portland) 12:30 – 4:00 p.m. (30 University Way Ext., Gorham)
Section 1, 1.5	Steward Harvey (207) 581-2668	Facility Tour – University of Maine	January 26, 2015 9:00 a.m. – 4:30 p.m.
Section 1, 1.5	TBD	Facility Tour – SNOW Makeup Day – Only If Needed	January 27, 2015 10:00 a.m. – 4:30 p.m.
Section 1, 1.5	Andrew Jacobs (207) 834-7671	Facility Tour – University of Maine at Fort Kent	January 28, 2015 10:00 a.m. – 4:30 p.m.
Section 1, 1.5	Gregg Bouchard (207) 768-9577	Facility Tour – University of Maine at Presque Isle	January 29, 2015 10:00 a.m. – 4:30 p.m.
Section 1, 1.5	Robert Farris (207) 255-1316	Facility Tour – University of Maine at Machias	January 30, 2015 10:00 a.m. – 4:30 p.m.
	Robin Cyr (207) 621-3098	Deadline for Written Communication	February 13, 2015
	Robin Cyr (207) 621-3098	Response to Written Communication & Provide Institution Diagrams & Revisions to Exhibit 1 (as required)	February 20, 2015
Section 1, 1.18	Robin Cyr (207) 621-3098	Deadline for Proposal Submission	March 12, 2015

University of Maine System Access Control Solution - RFP # 13-15 ADDENDUM #1 – Modification to Timeline of Key Events

Robin Cyr	Estimated Vendor Presentation Date (subject	March 23 - April 3, 2015
(207) 621-3098	to change)	
Robin Cyr	Bid Announcement (subject to change)	April 10, 2015
(207) 621-3098		
Robin Cyr	Contract Negotiations (subject to change)	April 13 - May 1, 2015
(207) 621-3098		
Robin Cyr	Estimated Contract Start Date (subject to	May 4, 2015
(207) 621-3098	change)	

^{*}RFP information and supporting University building floor plans where available, are posted to the following website:

http://www2.maine.edu/strategic/upcoming_bids.php