

BID OPENING RESULTS

CAMPUS: UMaine
 Project: Barrows Hall Chiller Replacement
 Engineer: Salas O'Brien

Bid Opening Date: 3/31/2026
 PROJECT MANAGER: Adam McNaughton
 PROJECT CONTROL BUDGET

AUTHORIZED BIDDER	UM Bid Security Form Included ?	Addendum #1 Acknowledge Receipt?	Addendum #2 Acknowledge Receipt?	Addendum #3 Acknowledge Receipt?	BASE BID	Alternate 1	Alternate 2	TOTAL Base Bid & Alternates	Comments / Exceptions
	YES/NO	YES/NO	YES/NO	YES/NO	\$				
ABM MECHANICAL	Y	Y	Y	Y	\$ 963,944.00	\$ 182,467.00	\$ 576,890.00	\$ 1,723,301.00	
SULLIVAN & MERRIT CORPORATION	Y	Y	Y	Y	\$ 740,400.00	\$ 154,600.00	\$ 385,900.00	\$ 1,280,900.00	
ATA PIPING	Y	Y	Y	Y	\$ 986,987.00	\$ 168,902.00	\$ 572,202.00	\$ 1,728,091.00	
JJ MURPHY	Y	Y	Y	Y	\$ 852,486.00	\$ 214,894.00	\$ 475,213.00	\$ 1,542,593.00	
CCB	Y	Y	Y	Y	\$ 738,300.00	\$ 173,600.00	\$ 417,400.00	\$ 1,329,300.00	
MB MECHANICAL	Y	Y	Y	Y	\$ 885,925.00	\$ 202,303.00	\$ 580,736.00	\$ 1,668,964.00	